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lI.I.INOIS ROUTE 60 STA, 432+83.12 T0 STA., 470+56.84 =
(WESTSOUND, WIDENING) ILLINOIS ROUTE 60 — EARTH EXCAVATION BY STAGE AND STATION 0w o o LS reo. 0 pReEcT
PRE STAGE| STAGE 1 [STAGE 1A| STAGE 2 |STAGE 3STAGE 3AISTAGE 4 STAGE 5T°STTAALTSIOB,J 4 OBOl :
EARTH EARTHWORK STA. To STA (Cu YD)y | (CU YD) [(CU YD) | (CU YD) [(CU YDICCU YD) [ccu Yool ccu Yb)| (cu vy - ' 5
EXC. | UNSUIT. {EMBANKM.| BALANCE : . IS
STA. TO STA. cuU YD cU YD cu YD | (cu YDy 460+82 461+32 Q 51.3 0 0 o] o] o] o] 51.3 o
16087 4Gi+37 TS 0 5 36.6 461+32 461482 0 43,7 0 0 0 0 0 0 43,7 5
Jeir3  4ele8o 35 N 3 “30.9 461+82 __ 462+32 0 53.0 0 0 0 0 5 0 53.0 2
61485 der+32 53.0 W) ) 379 462432 462+82 0 63. 6 0 0 0 0 0 0 63. 6 2
A62+32 46°+82 63.6 41,4 9 45, 8 462+82 463+32 Q 58.0 [¢] 0 [} Q 0 0 58.0 “Z
d69+85 AE3¥32 55,0 163 55 307 463+32 46382 ) 61, 7 0 0 0 0 0 0 61. 7 £
463+32 __ 463+82 61.7 49.5 3.7 ~42.5 463+82  464+32 o 69, 1 0 ) 9 0 0 0 63. 1 2
Te3ies deaiss 69,1 52 o T 464t32  464+82 0 63.4 0 0 Q 0 0 0 83.4 =
A64+32 164482 63. 4 58.5 3.7 ~43.9 464+82 464+86 o} 4.8 o] Q Q 9 0 o] 4.8
164+82 164486 4.8 A7 0.3 ~3.3 464+86 465+82 0 83. 7 0 9] Q Q 0 Q 83. 7
164+8 465+8 83. 7 96. 9 7.1 55,7 465+82 466+32 4] 24.4 o] 9] [¢] 0 [¢] 0 24. 4
16518 Teess 5474 ET 58 Ti5 g 466+32  466+71 0 15.1 0 ) 0 0 0 0 15,1
466+3 466+7 5.1 20.9 1.4 -8, 9 466+71 166+82 0 3.5 0 0 Q 0 0 0 3.5
266+7 266+ 3.5 3.1 0.4 2.2
6 6+82 TOTAL ( ROUNDED] 0 595 0 0 0 0 0 0 595
TOTAL 595 476 34 -413
ILLINOIS ROUTE 60 - REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL BY STAGE AND STATION
PRE STAGE| STAGE L STAGE IA| STAGE 2 |STAGE 3STAGE SAISTAGE 4| STAGE 5 Sprrica
<TA. TO STA. (cu ¥Dy | (CU YD) 1 (CU YD) | (CU YD) |(CU YDIILCU YD) |(cu YOIl (CU YD) ¢cu ydy
460+82 _ 461+32 6 16.0 0 0 0 0 0 [ 6.0
461+32  461+82 0 19.9 0 0 0 0 0 0 3.9
461+82  462+32 0 25. 8 0 0 0 0 0 0 5.8
462+32 462482 0 41,4 0 0 0 0 0 0 41, 4
462+82 __ 463+32 0 16.3 0 0 0 0 0 0 46, 3
163+32 463482 0 49,5 0 0 0 0 o 0 49.5
463+82  464+32 0 56. 3 0 0 0 0 0 0 56. 3
264+32 464482 0 58.5 0 0 0 0 0 0 58, 5
464+82  464+86 0 4.7 0 0 0 0 0 0 4,7
264486 465+82 0 36.9 0 0 0 0 0 0 96. 9
465+82  466+32 0 36.6 0 0 0 0 0 0 36.6
466+32  466+11 0 20.9 0 0 0 0 0 0 20.9
466+71 466+82 0 3.1 0 0 0 0 0 0 3.1
TOTAL { ROUNDED) 0 476 0 0 0 0 0 0 176
ILLINOIS ROUTE 60 — REQUIRED EMBANKMENT AND EARTHWORK BALANGE BY STAGE AND STATION
PRE STAGE STAGE 1 STAGE 1A STAGE 2 STAGE 3 STAGE 3A STAGE 4 STAGE 5 T ATIoN
(cu YD) (cu Yo (cu YD) (cu YDy (cu YD) tcu v tcu Yo (Cu YD) CeU YD)
EMBANKMENT|EARTHWORK | oy \emenT| EARTHWORK e \ie i EARTHWORK e g e NTIEARTHWORK e\ sy T EARTHWORK | e e NT|EARTRWORK [eyig oy N T]E ARTHRORK |0y e EARTHWORK 21 e (TEARTHWORK
CCU YDy | BALANCE CU YD) | BALANCE (cU YD) | BALANCE L CU Yoy | BALANCE (CU YD) | BALANCE (U YDy | BALANCE [NV | BALANCE (CU YD) | BALANCE (U YD) | BALANCE
STA. TO__ STA. (Cu YD) (CU YD) (CU_YD) (CU_YD) (Cu YD) (cu_YD) (cy YD) (cu Yn (cu YD)
460+82 461432 0 0 .9 -36.6 o [ 0 0 0 0 0 0 0 0 0 0 1.9 -36.6
461+32 461482 0 0 .9 ~30.9 0 0 0 0 0 0 0 0 0 0 0 0 .9 -30.9
461+82 462432 ) 0 .9 ~37.9 0 0 0 0 0 0 0 0 0 0 0 0 .9 -37.9
462432 462482 ) 0 .9 -45. 8 0 0 0 0 0 0 0 0 0 0 0 0 iE] ~45.8
162+82 ___463+32 0 0 2.8 -40. 7 0 0 0 0 0 0 0 0 0 0 0 0 2.8 -40.7
463+32 463+82 [} 0 3.7 -42.5 Q 0 0 0 0 o) [¢] 0 o] 0 0 0 3.7 -42.5
463+82  464+32 0 0 3.7 -48, 1 0 0 0 0 0 0 0 0 0 0 0 0 3.7 ~48.°1
464+32 464+82 (o] 0 3.7 -43.9 0 0 o] 0 0 o} Q 0 4] o] 0 0 3.7 -43,9
464+82 ___464+86 ) 0 0.3 3.3 0 0 0 0 0 0 0 0 0 0 0 0 0.3 3.3
464+86____465+82 0 0 7.1 <55, 7 0 0 0 0 0 0 0 0 [ 0 0 0 7.1 -55. 7
465+82  466+32 0 0 2.8 -15.6 0 0 0 0 0 0 0 0 0 0 [ 0 2.8 -15.6
466+32 _ 466+71 0 0 1.4 9.9 0 0 0 0 0 0 0 0 0 0 0 0 1.4 -3.9
466+71 466+82 0 0 0.4 -2.2 0 0 g 0 0 0 0 0 0 6 0 0 0.4 -2.2
TOTAL ( ROUNDED) 0 0 34 413 0 0 0 0 0 0 0 0 0 0 G 0 34 -413
EARTHWORK BALANCE = FURNISHED EXCAVATION = EMBANKMENT - ¢ 1-( SHRINKAGE FACTOR (0.25)) = EARTH EXCAVATION))
A POSITIVE QUANTITY IMPLIES THAT FURNISHED EXCATION WILL BE REQUIRED. A NEGATIVE QUANTITY IMPLIES THAT THERE IS EXCESS EXCAVATED MATERIAL
THAT CAN BE USED ELSEWHERE WITHIN THE PROJECT LIMITS
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